सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA95624006933059S
Certificate Issued Date	:	06-Aug-2020 01:53 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ T DASARAHALLI5/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0892654147731638S
Purchased by	:	RAJALAKSHMI ROCK DRILLERS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION BBMP
Second Party	:	RAJALAKSHMI ROCK DRILLERS
Stamp Duty Paid By	:	RAJALAKSHMI ROCK DRILLERS
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

YMSSN (R) BRANCH Authorised Signatory BANGALORE-57

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 90 /2020-21,

Dtd : 29/08/2020

1.This Agreement, entered this day 27. of Aug 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called **Sri. NAGASANDRA SHAMANNA RAMARAO (RAJALAKSHMI ROCK DRILLERS) # 41, Rukmini Nagara Nagasandra, Bengalore-560073.** (Here in called Contractor) of Other part

Rama Rao NS

16/08/17

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned with CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Drilling of bore wells and Instalation of pumps and motors and other accessories PVC pipe line in ward no 12, Shettyhalli, Shettyhalli Sub Division

Est Cost

Job Code: 0112-20-000120 P Code-0190

Administrative Approval: EE/DD/AS/67/2020-21 Dt:05.06.2020

Technical Sanction: SE/DZ/TS/38/2020-21 Dt:12.06.2020

Tender Notification No & Date: BBMP/EE/DD/Ten-07/2020-21 Dt:19.06.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. of **Rs.86,74,499**/-Rupees (Eighty Six Lakhs Seventy Four Thousand Four Hundred Ninety Nine only) Which is-04.50 % Above to SR-2018-19 (Inclusive all Taxes). Rates mentioned in the Schedule B- and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	148500.00			E-procurement
FSD / BG (5% of tender approved cost)	433725.00	BG No: 20112BG000088	10.08.2020	Karnataka Bank Mahalakshmipuram Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications,
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

Rama Rao N S

WITNESSES:

1.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

18.06.20

Scanned with CamScanner